| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 621 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER : 621 CONTRACT I D : BT-25217-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. TALL
CONTRACT TI ME : 11/15/02 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : NA
SET-ASI DE

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,445, 107. 42 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL BI D $ 3,052,411.74 124. 8375%
3 36-2231526 WALSH CONSTR CO OF | LL $ 3,060, 633.00 125. 1737%
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ )
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105-01925 6.000 MOS | 1548. 75000 9292. 50| 1681. 08000 10086. 48| 5563. 33000 33379. 98
FIELD OFFICE, 51.1 n? | | I
0002 105-06845 LUMP| 8096. 72000 8096. 72| 4320. 34000 4320.34|  87945. 46000 87945, 46
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP|  115335. 81000 115335.81| 150784. 91000 150784. 91|  150000. 00000 150000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 370. 00000 370. 00| 3181. 17000 3181.17|  15000. 00000 15000. 00
CLEARI NG RIGHT OF WAY , STR 30-1 | | [
0005 201-52370 LUMP| 370. 00000 370. 00| 2661. 17000 2661.17|  15000. 00000 15000. 00
CLEAR NG RI GHT OF WAY , STR 30-3 | | [
0006 202-01000 LUMP| 569. 06000 569. 06| 1903. 08000 1903. 08| 5000. 00000 5000. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE , | | |
STR. 30-3 | | [
0007 202-01066 1036.000 n2 | 22. 20000 22999. 20| 31. 50000 32634. 00| 15. 00000 15540. 00
HYDRO DEMOLI TI ON | |
0008 202-02240 2700.000 n2 | 8. 13000 21951. 00| 12. 45000 33615. 00| 12. 00000 32400. 00
PAVEMENT, REMOVE | | |
0009 202-02241 847.000 m | 12. 00000 10164. 00| 12. 00000 10164. 00| 12. 00000 10164. 00
GUARDRAI L, REMOVE | |
0010 202-02279 132.000 m | 12. 31000 1624. 92| 27. 99000 3694. 68| 10. 00000 1320. 00
CURB AND GUTTER, REMOVE | | |
0011 202-51328 LUMP| 8077. 12000 8077.12| 186536. 77000 186536. 77| 120500. 00000 120500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR 30-1 | | [
0012 202-51328 LUVP|  10844. 53000 10844. 53| 180876. 02000 180876.02|  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR 30-3 | | |
0013 202-51822 1026.000 n2 | 12. 93000 13266. 18| 7.93000 8136. 18| 3. 94000 4042. 44
|

BRI DGE DECK OVERLAY, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 621 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER : 621 CONTRACT | D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTING DATE : 02/19/02 10:00 AM DISTRCT  : TOLL
SET- ASI DE
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPCRTE CONSTRUCTI ON CO | WALSH CONSTR CO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0014 202-52710 526.000 n2 | 6. 57000 3455, 82| 8. 70000 4576. 20| 5. 52000 2903. 52
S| DEWALK, CONCRETE, REMOVE | |
0015 202-60820 6855.000 n2 | 1. 67000 11447. 85| 3. 05000 20907. 75| 1. 00000 6855. 00
SURFACE M LLI NG, ASPHALT | |
0016 202-91385 11.000 EACH 168. 00000 1848. 00| 548. 57000 6034. 27| 200. 00000 2200. 00
I NLET, REMOVE | | |
0017 202-94954 107.000 m | 31. 35000 3354. 45 83. 78000 8964. 46| 30. 00000 3210. 00
BARRI ER WALL, CONCRETE, REMOVE | | |
0018 202-99187 179.000 m | 13. 51000 2418. 29| 4.50000 805. 50| 7.71000 1380. 09
FENCE, FARM FI ELD, REMOVE | |
0019 203-02000 6748.000 n8 | 14. 93000 100747. 64 8. 62000 58167. 76| 8. 00000 53984. 00
EXCAVATI ON, COVMON | | |
0020 203-02020 1050.000 n8 | 83. 80000 87990. 00| 25. 36000 26628. 00| 25. 36000 26628. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0021 203-02070 150.000 n8 | 16. 27000 2440. 50 27.90000 4185. 00| 9. 74000 1461. 00
BORROW | | [
0022 203-02080 0.236 km | 4074. 19000 961.51]  25191. 23000 5945. 13| 7110. 42000 1678. 06
LI NEAR GRADI NG | | |
0023 205-02224 1125.000 m | 5. 00000 5625. 00| 5. 00000 5625. 00| 5. 00000 5625. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |
0024 205-02237 5.000 EACH 35. 00000 175. 00| 35. 00000 175. 00| 35. 00000 175. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON [ [ |

0025 206-51230 107.600 n8 | 28. 94000 3113. 94 78. 91000 8490. 72| 44. 63000 4802. 19
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0026 211-06467 8.000 n8 | 97. 19000 777. 52| 77. 23000 617. 84 76. 78000 614. 24
AGGREGATE FOR END BENT BACKFI LL | | |

0027 212-06282 102.000 n8 | 16. 36000 1668. 72| 71. 87000 7330. 74| 19. 57000 1996. 14
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |

0028 303-52308 2204.000 My | 18. 79000 41413. 16| 9. 75000 21489. 00| 16. 61000 36608. 44
COMPACTED AGGREGATE, O, 53 | | |

0029 303-52308 222.000 My | 26. 47000 5876. 34 27. 77000 6164. 94| 31. 20000 6926. 40

COMPACTED AGGREGATE, O, 53 (FOR MODULAR | | |
BLOCK WALL FQOTI NG) | | |

0030 304-06464 475.000 nB | 44. 73000 21246. 75| 53. 18000 25260. 50| 49. 12000 23332. 00
SUBBASE FOR PCCP [ | |

0031 401-05467 1180.000 m | 2. 75000 3245. 00| 2.97000 3504. 60| 0. 80000 944. 00
M LLED HVA CORRUGATI ONS [ | |

0032 402-05474 375.000 My | 27. 00000 10125. 00| 27.00000 10125. 00| 27.00000 10125. 00

HVA | NTERMVEDI ATE 19.0 mm MAI NLI NE | | [



ENG NEER S ESTI MATE: $ 3, 080, 922. 49

CALL ORDER

T 621
LETTI NG DATE :

SET-ASI DE :

02/19/02 10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STR CT

BT-25217-A

ROQUTE
COUNTI ES :

| -80/90
ST. JOSEPH

DATE :
PAGE :

02/ 26/
621 -3

02

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0033 402-05477 185. 000

HVA SURFACE 9.5 nm MNAI NLI NE

0034 402-05481 6820. 000
HVA BASE 25.0 mm SHOULDER

0035 402-05490 1005. 000
HVA SURFACE 9.5 nm SHOULDER

0036 406-05521 10210. 000
ASPHALT FOR TACK COAT

0037 501-06727
CORING PCCP , STR 30-3

0038 502-06331 2635. 000
PCCP, 350 mm

0039 502-06457 346. 000
PCCP, 225 mm

0040 503-05240 600. 000
D-1 CONTRACTI ON JO NT

0041 601-01522 8. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0042 601-04746 9. 000
ENERGY ABSORBI NG TERM NAL, CZ

0043 601-06053 175. 000
GUARDRAI L POST PROTECTI VE TI P

0044 601-06233 4. 000

| MPACT ATTENUATOR, ED, W, TL-é

0045 601-94689 10. 000
GUARDRAI L END TREATMENT, OS
0046 601-95434 384. 600

HANDRAI L, STEEL PIPE, 37.5 nm
0047 601-99105 1169. 670
GUARDRAI L, WBEAM 1.905 m SPACI NG

0048 601-99123 4.000
GUARDRAI L TRANSI TI ON, GP
0049 602-06639 2822. 800

| (1) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON| LAPCRTE CONSTRUCTI ON CO

m |

TEMPORARY CONCRETE BARRI ER, ANCHORED |

0050 602-06729 19. 000
BARRI ER DELI NEATOR

0051 603-01159 78. 800
FENCE, CHAIN LINK, 1067 mm

0052 603-01932 169. 800
FENCE, CHAIN LINK, 2420 mm

0053 603-06045 210. 000

FENCE, CHAIN LINK, 1220 mm

UNIT PRI CE

. 00000

23.
1200.
6300.

10.
7600.
2300.

59.

30.
2000.

22.

34.

54.

42.

. 00000
. 00000
. 40000
. 00000
. 14000

. 79000

45000
00000
00000
00000
00000
00000
00000
00000
00000

61000

. 00000

00000

00000

00000

184140.
34170.
4084.
600.
111038.
13075.
14070.
9600.
56700.
1750.
30400.
23000.
22691.
35090.
8000.
63823.
114.
2679.
9169.

8820.

| (2) 35-1339168

34]
00
00
00
00
00
00|
40|
10|
00
51|
00|
20|
20|

00|

UN'T PR CE

1000.

68.

62.

30.

1200.

6300.

10.

7600.

2300.

59.

30.

2000.

34.

54.

42.

. 00000
. 00000

. 40000

00000

12000

57000

16000

00000

00000

00000

00000

00000

00000

00000

00000

. 59000

. 00000

00000

00000

00000

184140.

34170.

4084.

1000.

179496.

21649.

18096.

9600.

56700.

1750.

30400.

23000.

22691.

35090.

8000.

15779.

133.

2679.

9169.

8820.

| (3) 36-2231526
| WALSH CONSTR CO. OF I LL

UNIT PRI CE

1672.

43.

43.

26.

1200.

6330.

10.

10723.

2300.

59.

30.

2000.

60.

97.

123.

29.

20000
00000
00000
00000
42000
00000
00000
00000
00000

00000

. 00000

32000

00000

38000

184140.

34170.

4084.

1672.

113647.

15075.

15720.

9600.

56970.

1750.

42893.

23000.

22691.

35090.

8000.

169368.

133.

7668.

20885.

6169.

55

22

00

00

00

00

68

00

40

10

00

00

00

82

40

80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 621 -4
TABULATI ON CF BI DS

EXPANSI ON JO NT, PREFORVED, LOAD [
TRANSFER, 25 mm |

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0054 603- 92636 90.000 m | 48. 00000 4320. 00| 48. 00000 4320. 00| 51. 72000 4654. 80
FENCE, CHAIN LINK, 1830 nm | | |
0055 604- 44251 9.900 nB8 | 1585. 50000 15696. 45| 926. 30000 9170. 37| 1600. 00000 15840. 00
STEPS, CONCRETE | |
0056 604-91531 1662.000 n2 | 29. 94000 49760. 28| 28. 38000 47167. 56| 36. 00000 59832. 00
S| DEWALK, CONCRETE, 100 nm | |
0057 605-06140 53.000 m | 65. 05000 3447. 65| 61. 15000 3240. 95| 42.00000 2226. 00
CURB AND GUTTER, CONCRETE | | |
0058 605- 06230 125.000 m | 123. 03000 15378. 75| 119. 95000 14993. 75| 165. 00000 20625. 00
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0059 610- 05527 70.000 My | 100. 00000 7000. 00| 100. 00000 7000. 00| 100. 00000 7000. 00
HMA FOR APPROACHES | |
0060 610- 06257 106.000 n2 | 123. 87000 13130. 22| 88. 92000 9425. 52| 61. 13000 6479.78
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |
0061 615- 06336 2.000 EACH 1200. 00000 2400. 00 840. 00000 1680. 00| 840. 00000 1680. 00
MONUMENT , GPS REFERENCE PO NT | |
0062 616- 02320 2223.000 n2 | 1. 40000 3112. 20 3. 57000 7936. 11| 1. 32000 2934. 36
GEOTEXTI LES | |
0063 616- 06405 1790.000 My | 25. 72000 46038. 80 26. 70000 47793. 00| 27. 53000 49278. 70
Rl PRAP, REVETMENT | |
0064 616-51367 600.000 nm2 | 38. 29000 22974. 00 55. 46000 33276. 00| 50. 67000 30402. 00
SLOPEWALL, CONCRETE, 100 nm | |
| 57. 42000 424.91
I
I
I
I
I
I
I
I
I

I
I
I
|
|
I
I
|
0065 617- 05280 7.400 m | 91. 80000 679. 32| 50. 98000 377.25
|
I
|
I
|
I
|
I
|
I

0066 619- 04414 2.000 EACH 74. 96000 149. 92 656. 74000 1313. 48 271. 14000 542. 28
DRAI N EXTENSI ON

0067 619- 51859 LUVP|  20000. 00000 20000. 00]  15000. 00000 15000. 00]  15000. 00000 15000. 00
PAINT STEEL BRIDGE , STR 30-1

0068 619- 51859 LUVP|  28000. 00000 28000. 00]  15000. 00000 15000. 00]  15000. 00000 15000. 00
PAINT STEEL BRIDGE , STR 30-3

0069 619- 61000 LUVP|  35000. 00000 35000. 00]  30000. 00000 30000. 00]  30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR 30-1 |

0070 619- 61000 LUMP|  45000. 00000 45000.00]  40000. 00000 40000. 00|  40000. 00000 40000. 00
CLEAN STEEL BRIDGE , STR 30-3 |

0071 619- 93423 LUNP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR 30-1 | | |

0072 619- 93423 LUVP| 6000. 00000 6000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR. 30- 3 | | |

0073 621- 01004 2.000 EACH 665. 00000 1330. 00 665. 00000 1330. 00| 665. 00000 1330. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0074 621- 06559 1830.000 n2 | 0. 60000 1098. 00| 0. 60000 1098. 00| 0. 60000 1098. 00
MULCHED SEEDING R | |
0075 621- 06574 1970.000 n? 3. 95000 7781. 50| 3. 95000 7781. 50| 3. 95000 7781. 50
SODDI NG [ [

PILE, CONCRETE, STEEL SHELL ENCASED,

I
|
0076 701- 03808 204.000 m | 95. 99000 19581. 96| 198. 09000 40410. 36| 143. 89000 29353. 56
[
4.67 mm 305 nm |

0077 702-51005 101.000 n8 | 710. 44000 71754. 44 955. 31000 96486. 31| 670. 00000 67670. 00
CONCRETE, A, SUBSTRUCTURE | |

0078 702-51015 9.100 n8 | 323. 07000 2939. 94| 553. 73000 5038. 94| 525. 00000 4777.50
CONCRETE, B, FOOTI NGS | | |

0079 702-51110 174.000 kg | 11. 14000 1938. 36| 13. 72000 2387. 28| 5. 05000 878. 70
GRATES, BASINS, AND FI TTINGS, CAST | RON | |

0080 702- 51863 2775.000 EACH| 6. 56000 18204. 00| 7. 29000 20229. 75| 5. 09000 14124. 75
FI ELD DRI LLED HOLE | N CONCRETE | |

0081 702- 92857 3.200 n8 | 1088. 04000 3481. 73 2009. 87000 6431. 58] 1000. 00000 3200. 00
CONCRETE, C, SUBSTRUCTURE | |

0082 703- 06028 310.000 kg | 0. 97000 300. 70| 2. 50000 775. 00| 0. 84000 260. 40
REI NFORCI NG BARS | |

0083 703- 96177 20886.000 kg | 1. 29000 26942. 94| 1. 14000 23810. 04| 1. 03000 21512. 58
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I

0084 703- 97936 116.000 EACH 15. 50000 1798. 00| 15. 23000 1766. 68| 25. 00000 2900. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0085 706- 05732 4.000 EACH 1137. 45000 4549. 80| 1200. 00000 4800. 00| 683. 64000 2734.56
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0086 706- 51020 36.400 n8 | 545. 45000 19854. 38| 445. 00000 16198. 00| 1232. 41000 44859. 72
CONCRETE, C, RAILING | | |

0087 708-51813 10.000 n2 | 950. 00000 9500. 00| 1250. 00000 12500. 00| 900. 00000 9000. 00
PNEUVATI CALLY PLACED MORTAR | |

0088 708- 51814 10.000 n2 | 35. 00000 350. 00| 35. 00000 350. 00| 50. 00000 500. 00
WELDED STEEL W RE FABRI C | | |

0089 709- 51821 LUWP| 2548. 35000 2548. 35| 3312. 04000 3312. 04 5000. 00000 5000. 00
SURFACE SEAL , STR 30-1 | | [

0090 709- 51821 LUWP| 2289. 54000 2289. 54| 3312. 04000 3312. 04 7000. 00000 7000. 00
SURFACE SEAL , STR 30-3 | | [

0091 711-01786 396. 000 EACH 14. 75000 5841. 00| 20. 00000 7920. 00| 32. 00000 12672. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | |
HOLE I I I

0092 711- 06055 36.000 EACH| 520. 94000 18753. 84| 449. 00000 16164. 00| 760. 00000 27360. 00

COVER PLATE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE

PACE :

02/ 26/ 02
621 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0093 711-51035 18100.000 kg | 3. 65000 66065. 00| 3. 75000 67875. 00| 4. 50000 81450. 00
STRUCTURAL STEEL | | |
0094 711-51864 292.000 EACH 14. 75000 4307. 00| 20. 00000 5840. 00| 35. 00000 10220. 00
DRI LLED HOLE | | [
0095 711-51877 LUWP| 24108. 81000 24108. 81| 7875. 00000 7875. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. 30-1| | |
0096 711-51877 LUWP| 8349. 17000 8349. 17| 8750. 00000 8750. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR 30- 3| | |
0097 714-04802 805.000 n2 | 63. 80000 51359. 00| 92. 07000 74116. 35| 81. 03000 65229. 15
CONCRETE MODULAR BLOCK WALL | [ [
0098 715-01662 45.000 m | 46. 80000 2106. 00| 62. 74000 2823. 30| 65. 78000 2960. 10
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0099 715-05048 436.000 m | 8. 14000 3549. 04| 18. 07000 7878. 52| 8. 78000 3828. 08
PIPE, TYPE 4, CIRCULAR 150 mm | | |
0100 715-05053 50.000 m | 64. 27000 3213. 50| 67. 65000 3382. 50| 57. 30000 2865. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0101 715-05117 20.000 m | 58. 37000 1167. 40| 117. 92000 2358. 40| 80. 28000 1605. 60
PIPE, TYPE 1, CIRCULAR 250 mm | [ [
0102 715-05118 100.000 m | 57. 75000 5775. 00| 84. 79000 8479. 00| 84. 11000 8411. 00
PIPE, TYPE 1, CIRCULAR 300 mm [ [ |
0103 715-05203 720.000 m | 7. 37000 5306. 40| 44, 70000 32184. 00| 3. 00000 2160. 00
PIPE, TYPE 4, CIRCULAR 100 nm [ [ [
0104 715-05422 40.000 m | 223. 82000 8952. 80| 194. 89000 7795. 60| 259. 88000 10395. 20
Pl PE, SLOTTED DRAIN, 300 mm | | [
0105 715- 46000 3.000 EACH 207. 40000 622. 20| 471. 83000 1415. 49| 163. 51000 490. 53
Pl PE END SECTI ON, 300 mm | | [
0106 715-97559 1. 000 EACH 2642. 77000 2642. 77| 5965. 17000 5965. 17| 4714. 59000 4714. 59
GRATED BOX END SECTION, 11, 10:1, 300 nmj | |
0107 718- 06528 5.000 EACH 353. 94000 1769. 70| 405. 84000 2029. 20| 614. 79000 3073. 95
OQUTLET PROTECTOR, 1 | | |
0108 718-52610 230.000 nm8 | 46. 78000 10759. 40| 34. 27000 7882. 10| 30. 67000 7054. 10
AGGREGATE FOR UNDERDRAI NS | | |
0109 718-52610 250.000 nm8 | 46. 77000 11692. 50| 121. 17000 30292. 50| 17. 18000 4295. 00
AGGREGATE FOR UNDERDRAI NS , GRAVEL, #8 | | |
0110 718-99153 1800. 000 n2 | 1. 30000 2340. 00| 4.44000 7992. 00| 1. 12000 2016. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0111 718-99153 1600. 000 n2 | 1. 31000 2096. 00| 2.99000 4784. 00| 1. 12000 1792. 00
GEOTEXTI LES FOR UNDERDRAI N , FCR | | |
MODULAR BLOCK WALL | [ |
0112 720- 44000 2.000 EACH 163. 37000 326. 74| 514. 02000 1028. 04| 531. 52000 1063. 04
|

CASTI NG ADJUST TO GRADE |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0113 720- 45030 1.000 EACH 909. 06000 909. 06| 3203. 17000 3203. 17| 1251. 31000 1251. 31
| NLET, E7 | | [
0114 720- 45045 2.000 EACH 1344. 05000 2688. 10| 2798. 34000 5596. 68| 1668. 14000 3336. 28
I NLET, J10 | | [
0115 720-45141 2.000 EACH 2603. 08000 5206. 16| 2798. 34000 5596. 68| 3504. 26000 7008. 52
I NLET, H5, MODIFIED | | |
0116 720-96031 4.000 EACH 1279. 04000 5116. 16| 2798. 33000 11193. 32| 1851. 13000 7404. 52
I NLET, X5, MODIFI ED | | |
0117 720-96851 1.000 EACH 1344. 06000 1344. 06| 2798. 37000 2798. 37| 1660. 13000 1660. 13
I NLET, J13 | | [
0118 722-01055 114.000 n2 | 66. 27000 7554. 78| 74. 52000 8495. 28| 257. 93000 29404. 02
BRI DGE DECK PATCHI NG, PARTI AL DEPTH, | | |
M CROSI LI CA | | |
0119 722-01061 1122.000 n2 | 30. 47000 34187. 34| 57. 56000 64582. 32| 63. 50000 71247. 00
BRI DGE DECK OVERLAY, M CROSI LI CA | | |
0120 722-51401 12.000 n2 | 347. 84000 4174. 08| 571. 48000 6857. 76| 753. 85000 9046. 20
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0121 722-96912 99.900 nB | 132. 00000 13186. 80| 132. 00000 13186. 80| 132. 00000 13186. 80
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | |
M CROSI LI CA [ | [
0122 724-03276 130.000 m | 237. 34000 30854. 20| 558. 46000 72599. 80| 70. 94000 9222. 20
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0123 724-51925 69.000 m | 295. 22000 20370. 18| 509. 00000 35121. 00| 221. 58000 15289. 02
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0124 726- 92406 54.000 EACH 496. 47000 26809. 38| 622. 80000 33631. 20| 702. 42000 37930. 68
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0125 726-95870 47.000 EACH 496. 47000 23334. 09| 567. 40000 26667. 80| 702. 42000 33013. 74
BEARI NG ASSEMBLY , ELASTOVERI C, FI XED | | |
0126 726-96576 1. 000 EACH 501. 09000 501. 09| 562. 80000 562. 80| 875. 00000 875. 00
BEARI NG ASSEMBLY, FI XED | | |
0127 728-98377 LUMP| 9471. 00000 9471. 00| 9000. 32000 9000. 32| 9000. 00000 9000. 00
MASONRY COATING , STR 30-1 | |
0128 728-98377 LUMP| 7317. 75000 7317. 75| 6998. 43000 6998. 43| 7000. 00000 7000. 00
MASONRY COATING , STR 30-3 | | |
0129 731-93946 805.000 nm2 | 30. 83000 24818. 15| 115. 51000 92985. 55| 60. 02000 48316. 10
WALL ERECTION , MODULAR BLOCK WALL | | |
0130 801-01093 8.000 EACH 550. 00000 4400. 00| 630. 00000 5040. 00| 630. 00000 5040. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0131 801- 03290 18.000 EACH| 79. 00000 1422. 00| 183. 00000 3294. 00| 183. 00000 3294. 00
I

CONSTRUCTION SIGN, C | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e o e e e e e e e e e e e e e e e e e e e e e e e a e e e e e e e e eemeeea—ao
0132 801- 04308 2.000 EACH 135. 00000 270. 00| 98. 00000 196. 00| 98. 00000 196. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0133 801-06198 90. 000 DAY | 470. 40000 42336. 00| 160. 00000 14400. 00| 400. 00000 36000. 00
PATROLLER | | [
0134 801- 06207 20030.000 m | 2.59000 51877. 70| 2.56000 51276. 80| 2. 56000 51276. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0135 801- 06469 1600.000 m | 5. 18000 8288. 00| 5. 12000 8192. 00| 5. 12000 8192. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | |
0136 801- 06606 40. 000 EACH 70. 00000 2800. 00| 68. 00000 2720. 00| 68. 00000 2720. 00
BARRI CADE, 111B | [ |
0137 801- 06625 53.000 EACH| 69. 00000 3657. 00| 58. 00000 3074. 00| 58. 00000 3074. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0138 801- 06640 144.000 EACH 70. 00000 10080. 00| 74. 00000 10656. 00| 74. 00000 10656. 00
CONSTRUCTI ON SIGN, A | | [
0139 801- 06645 10. 000 EACH| 30. 00000 300. 00| 24. 00000 240. 00| 24. 00000 240. 00
CONSTRUCTI ON SIGN, B | | |
0140 801-06710 900. 000 DAY | 15. 00000 13500. 00| 11. 00000 9900. 00| 11. 00000 9900. 00
FLASHI NG ARROW SI GN | | |
0141 801-06775 LUVP| 11727. 19000 11727. 19| 11901. 47000 11901. 47| 75000. 00000 75000. 00
MAI NTAI NI NG TRAFFIC , STR 30-1 | | |
0142 801-06775 LUVP| 12327. 19000 12327. 19| 17291. 47000 17291. 47| 49529. 14000 49529. 14
MAI NTAI NI NG TRAFFIC , STR 30-3 | | |
0143 801-09133 4.000 EACH| 2700. 00000 10800. 00| 2460. 00000 9840. 00| 2460. 00000 9840. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0144 802- 76045 2.880 n2 | 140. 00000 403. 20| 200. 00000 576. 00| 175. 60000 505. 73

SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm TH CKNESS |

I
I
0145 802- 76055 17.040 m | 8. 00000 136. 32| 20. 00000 340. 80| 14. 80000 252.19
SI GN POST, A | | |
0146 804- 93726 162.000 EACH 3. 00000 486. 00| 3.00000 486. 00| 3.00000 486. 00
DELI NEATOR , GUARDRAI L, WHI TE | |
0147 805- 03083 137.000 m | 7. 40000 1013. 80| 24. 50000 3356. 50| 24. 50000 3356. 50
CONDU T, RIGD, P.V.C., 40 mm | | |
0148 807- 04744 LUMP|  84450. 00000 84450. 00|  84450. 00000 84450.00|  84450. 00000 84450. 00
LI GHTI NG , S| DEWALKS | | |
0149 808- 06694 430.000 m | 1. 20000 516. 00| 1. 26000 541. 80| 1. 20000 516. 00
LINE, PAINT, SOLID, YELLOW 200 mm | | |
0150 808- 06711 61.000 m | 0. 75000 45. 75| 0. 79000 48. 19 0. 75000 45. 75
I

LINE, PAINT, BROKEN, WH TE, 100 mm [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 080, 922. 49 ROUTE : 1-80/90
CALL ORDER . 621 CONTRACT I D : BT-25217-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0151 808-06713 155.000 m | 0. 75000 116. 25| 0. 79000 122. 45| 0. 75000 116. 25
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0152 808-06714 552.000 m | 0. 75000 414. 00| 0. 79000 436. 08| 0. 75000 414. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0153 808-06716 10130.000 m | 1. 62000 16410. 60| 1. 30000 13169. 00| 1. 30000 13169. 00
LI NE, REMOVE | [
0154 808-06723 4.000 EACH 55. 00000 220. 00| 58. 00000 232. 00| 55. 00000 220. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | |

0155 808- 06724 4.000 EACH 55. 00000 220. 00| 58. 00000 232. 00| 55. 00000 220. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I I

0156 808- 75002 2008.000 m | 0. 22000 441. 76 0. 23000 461. 84 0. 22000 441.76
LINE, PAINT, BROKEN, WH TE, 150 nm | | |

0157 808- 75007 4530.000 m | 0. 22000 996. 60| 0. 23000 1041. 90| 0. 22000 996. 60
LINE, PAINT, SOLID, WH TE, 150 nm | | |

0158 808- 75047 3650.000 m | 0. 22000 803. 00| 0. 23000 839. 50| 0. 22000 803. 00
LINE, PAINT, SOLID, YELLON 150 mm | | |

0159 808- 75078 1600.000 m | 3. 50000 5600. 00| 3. 68000 5888. 00| 3. 50000 5600. 00

TRANSVERSE MARKI NGS, PAINT, SOLI D, | | I
YELLOW CROSSHATCH LI NE, 300 mm | | [

0160 808- 75996 235.000 EACH 15. 00000 3525. 00| 22. 00000 5170. 00| 15. 00000 3525. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0161 808- 75998 235.000 EACH 30. 00000 7050. 00| 30. 00000 7050. 00| 30. 00000 7050. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,445, 107. 42| $ 3,052, 411. 74 $ 3,060, 633.00
------------------------------------------ g

CONTRACT TOTALS | $ 2,445,107. 42 $ 3,052, 411. 74| $ 3,060, 633.00
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TABULATI ON CF BI DS
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PAGE : 631 -1

PRESENT STRUCTURE, REMOVE PORTI ONS ,

ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER : 631 CONTRACT I D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10: 00 AM DI STRI CT : TOLL
CONTRACT TIME : 08/30/02 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,551, 685.35 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,678,936.54 104. 9869%
| (1) 35-1582109 | (2) 35-1339168 [
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105- 01925 10.000 M5 | 1250. 00000 12500. 00| 604. 65000 6046. 50|
FIELD OFFICE, 51.1 n? | | I
0002 105- 06845 LUMP|  11459. 95000 11459. 95| 1940. 79000 1940. 79|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 127039. 39000 127039.39] 130672. 50000 130672. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 500. 00000 500. 00| 1173. 00000 1173. 00|
CLEARI NG RIGHT OF WAY , STR NO 1 | | |
0005 201-52370 LUMP| 500. 00000 500. 00| 1173. 00000 1173. 00|
CLEARI NG RIGHT OF WAY , STR NO 2 | | |
0006 201-52370 LUMP| 500. 00000 500. 00| 1173. 00000 1173. 00|
CLEARI NG RIGHT OF WAY , STR NO 3 | | |
0007 201-52370 LUMP| 500. 00000 500. 00| 1173. 00000 1173. 00|
CLEARI NG RIGHT OF WAY , STR NO 4 | | |
0008 201-52370 LUMP| 500. 00000 500. 00| 1173. 00000 1173. 00|
CLEARI NG RIGHT OF WAY , STR NO. 5 | | |
0009 202- 02241 3760.000 m | 6. 15000 23124. 00| 6. 15000 23124. 00|
GUARDRAI L, REMOVE | | |
0010 202-51328 LUMP|  15000. 00000 15000. 00|  30432. 00000 30432. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0011 202-51328 LUMP|  15000. 00000 15000. 00|  30432. 00000 30432. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 | | |
0012 202-51328 LUMP|  15000. 00000 15000. 00|  30432. 00000 30432. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0013 202-51328 LUMP|  17129. 70000 17129.70]  30432. 00000 30432. 00|
I
I

STR. NO. 4
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 034, 160. 20 RQUTE : 1-80/90 (TOLL RQAD)
CALL ORDER : 631 CONTRACT | D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. TOLL
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 |
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0014 202-51328 LUMP| 15000. 00000 15000. 00| 30432. 00000 30432. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 5 | | |
0015 202- 60820 4053.000 n2 | 2.38000 9646. 14| 2. 69000 10902. 57|
SURFACE M LLI NG, ASPHALT | | |
0016 202- 60822 429.200 n2 | 1. 80000 772. 56| 6. 15000 2639. 58|
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE | | |
0017 202-91385 20. 000 EACH 150. 00000 3000. 00| 157. 40000 3148. 00|
I NLET, REMOVE | | |
0018 203- 02000 2203.100 nB | 10. 00000 22031. 00| 26. 19000 57699. 19|
EXCAVATI ON, COVMON | | |
0019 206- 51230 77.600 nB | 15. 00000 1164. 00| 276. 72000 21473. 47|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0020 303- 52308 5140.700 M | 15. 00000 77110. 50| 13. 06000 67137. 54|
COVPACTED AGGREGATE, O 53 | | |
0021 305- 05204 18.000 My | 35. 00000 630. 00| 35. 00000 630. 00|
HVA FOR PATCHI NG | |
0022 405- 05517 12.100 My | 0. 01000 0. 12| 0. 01000 0. 12|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 5.000 M | 100. 00000 500. 00| 100. 00000 500. 00|
ASPHALT FOR TACK CQAT | | |
0024 601- 01522 20. 000 EACH 1150. 00000 23000. 00| 1150. 00000 23000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 06233 10. 000 EACH 6225. 00000 62250. 00| 6225. 00000 62250. 00|
| MPACT ATTENUATOR, ED, W, TL-3 | | |
0026 601- 94689 30. 000 EACH 1965. 00000 58950. 00| 1965. 00000 58950. 00|
GUARDRAI L END TREATMENT, O©S | | |
0027 601-97079 10. 000 EACH| 300. 00000 3000. 00| 1049. 78000 10497. 80|
GRAVEL BARREL ARRAY, REMOVE | | |
0028 601- 99105 3268.980 m | 28. 40000 92839. 03] 28. 40000 92839. 03]
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 601-99123 10. 000 EACH 1935. 00000 19350. 00| 1935. 00000 19350. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0030 602- 06729 60. 000 EACH| 5. 00000 300. 00| 8. 25000 495. 00|
BARRI ER DELI NEATOR | | |
0031 603-01891 20. 000 EACH 200. 00000 4000. 00| 200. 00000 4000. 00|
FENCE GATE, CHAIN LINK, SECURITY, 1820 | | |
mmX 3.7 m | |
0032 603- 06040 461.000 m | 23. 50000 10833. 50| 23. 50000 10833. 50|
I

FENCE, FARM FI ELD, 1190 nmm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER . 631 CONTRACT 1D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1582109 | (2) 35-1339168

I

| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0033 603- 06045 583.300 m | 36. 00000 20998. 80| 66. 00000 38497. 80|
FENCE, CHAIN LINK, 1220 nm | | |
0034 603- 92230 350.000 m | 27.00000 9450. 00| 27. 00000 9450. 00|
FENCE, CHAIN LINK, SECURITY, 1820 mm | | |
0035 610- 05527 4270.800 My | 37. 10000 158446. 68| 37. 10000 158446. 68
HVA FOR APPROACHES | | |
0036 610- 06257 592.600 n2 | 40. 00000 23704. 00| 55. 46000 32865. 60|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ | [
0037 615- 06336 5.000 EACH| 1200. 00000 6000. 00| 705. 00000 3525. 00|
MONUMENT , GPS REFERENCE POl NT | | |
0038 616- 02320 8826.000 n2 | 1. 50000 13239. 00| 0. 53000 4677. 78
GEOTEXTI LES | | [
0040 619- 51859 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
PAINT STEEL BRIDGE , STR NO 1 | | |
0041 619- 51859 LUMP|  10000. 00000 10000. 00| 9000. 00000 9000. 00|
PAINT STEEL BRIDGE , STR NO 2 | | |
0042 619- 51859 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00|
PAINT STEEL BRIDGE , STR NO 3 | | |
0043 619- 51859 LUMP|  10000. 00000 10000. 00| 9000. 00000 9000. 00|
PAINT STEEL BRIDGE , STR NO 4 | | |
0044 619- 51859 LUMP|  10000. 00000 10000. 00| 9000. 00000 9000. 00|
PAINT STEEL BRIDGE , STR NO 5 | | |
0045 619- 51859 LUMP|  10000. 00000 10000. 00|  14000. 00000 14000. 00|
PAINT STEEL BRIDGE , STR NO 6 | | |
0046 619- 61000 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0047 619- 61000 LUMP|  15000. 00000 15000. 00|  16000. 00000 16000. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0048 619- 61000 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRIDGE , STR NO 3 | | |
0049 619- 61000 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRIDGE , STR NO 4 | | |
0050 619- 61000 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRIDGE , STR NO 5 | | |
0051 619- 61000 LUMP|  15000. 00000 15000. 00|  24000. 00000 24000. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |
0052 619- 93423 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 1 | | |
0053 619- 93423 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|

POLLUTION CONTROL , STR NO 2 | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER . 631 CONTRACT 1D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1582109 | (2) 35-1339168 |

| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0054 619- 93423 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 3 | | |
0055 619- 93423 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 4 | | |
0056 619- 93423 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 5 | | |
0057 619- 93423 LUWP| 5000. 00000 5000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 6 | | |
0058 621- 01004 5.000 EACH 750. 00000 3750. 00| 750. 00000 3750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0059 621- 02770 1032.000 n2 | 4. 15000 4282. 80| 4. 15000 4282. 80|
EROSI ON CONTROL BLANKET | | |
0060 621- 06559 1082.000 n2 | 1. 38000 1493. 16| 1. 38000 1493. 16|
MULCHED SEEDI NG R | | |
0061 702- 51005 121.800 n8 | 400. 00000 48720. 00| 644. 87000 78545. 17|
CONCRETE, A, SUBSTRUCTURE | | |
0062 702-51110 1742.000 kg | 5. 00000 8710. 00| 11. 30000 19684. 60|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0063 702- 51863 1574.000 EACH 5. 00000 7870. 00| 18. 14000 28552. 36|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0064 703- 51030 7461.000 kg | 1. 00000 7461. 00| 0. 91000 6789. 51|
REI NFORCI NG STEEL | | |
0065 703- 51032 137764.000 kg | 1. 25000 172205. 00| 1. 03000 141896. 92|
REI NFORCI NG STEEL, EPOXY COATED | | |
0066 704- 51002 637.300 n8 | 500. 00000 318650. 00| 582. 86000 371456. 68
CONCRETE, C, SUPERSTRUCTURE , W TH | | |
M CRCSI LI CA | | [
0067 706- 05734 20.000 EACH 1250. 00000 25000. 00| 1297. 61000 25952. 20|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0068 706- 51025 660.500 m | 250. 00000 165125. 00| 191. 38000 126406. 49|
CONCRETE, C, RAILING | | |
0069 708-51813 25.000 n2 | 900. 00000 22500. 00| 1375. 00000 34375. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0070 708-51814 25.000 n2 | 35. 00000 875. 00| 35. 00000 875. 00|
WELDED STEEL W RE FABRI C | | |
0071 709- 51821 LUWP| 2500. 00000 2500. 00| 1046. 00000 1046. 00|
SURFACE SEAL , STR NO 1 | | [
0072 709- 51821 LUWP| 2500. 00000 2500. 00| 1046. 00000 1046. 00|
SURFACE SEAL , STR NO 2 | | [
0073 709- 51821 LUWP| 2500. 00000 2500. 00| 1046. 00000 1046. 00|

SURFACE SEAL , STR NO 3 | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER . 631 CONTRACT 1D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 |
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0074 709-51821 LUMWP| 2500. 00000 2500. 00| 1046. 00000 1046. 00
SURFACE SEAL , STR NO. 4 [ | [
0075 709-51821 LUMWP| 2500. 00000 2500. 00| 1046. 00000 1046. 00
SURFACE SEAL , STR NO. 5 [ | [
0076 711-04297 465300. 000 M2 | 0. 01000 4653. 00| 0. 02000 9306. 00
STRUCTURAL STEEL, FIELD CUT | | |
0077 711-51038 LUWP| 7500. 00000 7500. 00| 17760. 00000 17760. 00
STRUCTURAL STEEL , STR NO. 1 | [ |
0078 711-51038 LUWP| 7500. 00000 7500. 00| 17760. 00000 17760. 00
STRUCTURAL STEEL , STR NO. 2 | [ |
0079 711-51038 LUVP| 10000. 00000 10000. 00| 23066. 00000 23066. 00
STRUCTURAL STEEL , STR NO. 3 | [ [
0080 711-51038 LUVP| 10500. 00000 10500. 00| 22395. 00000 22395. 00
STRUCTURAL STEEL , STR NO. 4 | [ |
0081 711-51038 LUVP| 14500. 00000 14500. 00| 27215. 00000 27215. 00
STRUCTURAL STEEL , STR NO. 5 | [ [
0082 711-51070 264. 000 EACH 65. 00000 17160. 00| 12. 74000 3363. 36
ANCHOR PLATE, AP 1 | | |
0083 711-51866 124. 000 EACH 20. 00000 2480. 00| 1. 00000 124. 00
Rl VET, REMOVE | | |
0084 711-51877 LUVP| 15000. 00000 15000. 00| 6500. 00000 6500. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
1 I I I
0085 711-51877 LUMP| 15000. 00000 15000. 00| 6500. 00000 6500. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR. NO | | |
2 I I I
0086 711-51877 LUWP| 15000. 00000 15000. 00| 6500. 00000 6500. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
3 I I I
0087 711-51877 LUMP) 15000. 00000 15000. 00| 6500. 00000 6500. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
4 I I I
0088 711-51877 LUWP| 15000. 00000 15000. 00| 6500. 00000 6500. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
5 I I I
0089 711-96800 8640. 000 EACH 3. 50000 30240. 00| 1. 50000 12960. 00
STUD SHEAR CONNECTOR | | |
0090 715-01354 595.000 m | 50. 00000 29750. 00| 3. 28000 1951. 60
CLEAN EXI STI NG Pl PE | | |
0091 715-91361 200.000 m | 40. 00000 8000. 00| 37. 74000 7548. 00

PI PE, PVC, 150 nm | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER . 631 CONTRACT 1D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT :
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 |
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0092 724-51925 229.800 m | 300. 00000 68940. 00| 363. 97000 83640. 31
STRUCTURAL EXPANSI ON JOI NT, SS | [ |
0093 726- 92406 100. 000 EACH 600. 00000 60000. 00| 558. 40000 55840. 00|
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0094 728-98377 LUMWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR NO. 1 | | |
0095 728-98377 LUMWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR NO. 2 | | |
0096 728-98377 LUMWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR NO. 3 | | |
0097 728-98377 LUMWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR NO. 4 | | |
0098 728-98377 LUMWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR NO. 5 | | |
0099 728-98377 LUVP| 11000. 00000 11000. 00| 9000. 00000 9000. 00
MASONRY COATING , STR NO. 6 | | |
0100 801-01093 20. 000 EACH 1200. 00000 24000. 00| 1200. 00000 24000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | |
0101 801-04308 20. 000 EACH| 201. 00000 4020. 00| 201. 00000 4020. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0102 801- 06198 200. 000 DAY | 125. 00000 25000. 00| 23. 37000 4674. 00|
PATROLLER | | [
0103 801- 06605 20. 000 EACH| 59. 00000 1180. 00| 59. 00000 1180. 00|
BARRI CADE, I11A | | |
0104 801- 06606 20. 000 EACH| 85. 00000 1700. 00| 85. 00000 1700. 00|
BARRI CADE, 111B | | |
0105 801- 06625 120. 000 EACH| 69. 00000 8280. 00| 69. 00000 8280. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0106 801- 06640 241.000 EACH 79. 00000 19039. 00| 79. 00000 19039. 00|
CONSTRUCTI ON SIGN, A | | |
0107 801- 06645 20. 000 EACH| 50. 00000 1000. 00| 50. 00000 1000. 00]
CONSTRUCTI ON SIGN, B | | |
0108 801-06710 400. 000 DAY | 19. 00000 7600. 00| 19. 00000 7600. 00
FLASHI NG ARROW SI GN | | |
0109 801-06775 LUMP| 2000. 00000 2000. 00| 11501. 29000 11501. 29
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0110 801-06775 LUWP| 2000. 00000 2000. 00| 11501. 29000 11501. 29
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0111 801-06775 LUWP| 2000. 00000 2000. 00| 11501. 29000 11501. 29
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 034, 160. 20 ROUTE : 1-80/90 (TOLL RQAD)
CALL ORDER . 631 CONTRACT 1D : BT-25220-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 |
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0112 801-06775 LUVP| 2000. 00000 2000. 00| 11501. 29000 11501. 29|
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0113 801-06775 LUWP| 2000. 00000 2000. 00| 12188. 05000 12188. 05|
MAI NTAI NI NG TRAFFIC , STR NO 5 | | |
0114 801-06775 LUWP| 2000. 00000 2000. 00| 11888. 05000 11888. 05|
MAI NTAI NI NG TRAFFIC , STR NO 6 | | |
0115 801-09133 5.000 EACH 5600. 00000 28000. 00| 5600. 00000 28000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0116 804-06771 40. 000 EACH 24. 50000 980. 00| 24. 50000 980. 00|
DELI NEATOR POST, FLEXI BLE | | |
0117 804-93726 436. 000 EACH| 2. 40000 1046. 40| 2. 40000 1046. 40|
DELI NEATOR , H -1 MPACT GUARDRAI L, WH TE | | |
0118 808-06713 3597.400 m | 0. 65000 2338. 31| 0. 65000 2338. 31|
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0119 808-06714 3597.400 m | 0. 65000 2338. 31| 0. 65000 2338. 31|
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0120 616- 06406 8265.000 n?2 | 22. 00000 181830. 00| 16. 01000 132322. 65|
Rl PRAP, REVETMENT | | |
SECTI ON TOTALS | $ 2,551, 685. 35| $ 2,678,936. 54|
__________________________________________ e
CONTRACT TOTALS | $ 2,551, 685. 35| $ 2,678,936. 54|







